STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

11-04-16A11:07 RCYD

CONTRACT NO::
12-0M6104

BID AMOUNT:

S $5,074,595.00

BID OPENING DATE:

November 2, 2016

BIDDER'S NAME:
HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %:
9%

DBE PRIME CONTRACTOR CERTIFICATION™:
N/A 4

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

$ 2,441.238.00

ITEM OF WORK AND DESCRIPTION OF SERVICES

NAME OF DBEs
(Must be certified on the date bids are

Lo TO BE SUBCONTRACTED OR MATERIALS TO BE b °3;'.§'.‘.’; ;r::::d:ngam:: g:mc:;i&; no, mg‘i’"r
2nd and lower tier subcontractors)
VT Electric, Inc.
Modify Existing C8602 10825 Vernon Ave. $
52 Electrical System 9859 Ontario, CA 91762 1,966,000.00
Phone: (909) 985-1755
Cert. #30828
45 Rebar for Barrier
46 Rebar for Barrier Cc5201 LA Steel Services, Inc
47 Rebar for Barrier 1760 California Ave. $ 86,066.00
48 Rebar for Barrier Corona, CA 92881
49 Rebar for Barrier Phone: (951) 393-2013
50 Rebar for Barrier Cert. #42683
52 Rebar cages for piles
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work $
shown for the specific amount agreed to. Total Claimed 2,052,066.00
Participation

The names of the 1* tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code §4100 et seq.)

Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

#if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion
of item to be performed or furnished.

sUse Work Category Codes from the California Unified Certification Program database.

40.4%

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49CFR

26.53).

Signature of Bidder

2018

November 3,

714-538-5156

Date

Erin Richardson

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814
Contract No. 12-0M6104

1

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write



To: Highland Const  Page 1 of 2 2016-11-02 20:27:51 (GMT) 19096942258 From: Tony Tran

Page 1 of 2 Proposal for:
12-0M6104, Anaheim
Bid Date: 11/02/2016 From
Time:  2:00PM VT Electric, Inc.

10825 Vernon Avenue , Ontario, CA 91762
. LN:763236 Type: C-10, DIR#1000005674
Quote Number: 7533 Phone: (909) 985-1755 Fax: (809) 985-8186

Orange County, Caltrans

IBEW/NECA Union Member UDBE/DBE Certified, UCP #30828

=2 R T RS

52 Modifying Existing Electrical System 1.00LS 1,966,000.0000 1,966,000.00

Total: 1,966,000.00

+ = Locked Bid-ltem
! = Zero Total Price Attachment Enclosed
11/02/2016 1:28 pm

Run by: Tony Tran af
Estimator: Jon Matsunaga @p@ Generated by a SharpeSoft Procuct



To: Highland Const Page 2 of 2 2016-11-02 20:27:51 (GMT) 19096942258 From: Tony Tran

11/02/2016 VT Electric, Inc.

1:28PM Job Conditions - Attachment ‘A’
INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

« ADDENDUM(S)NOTED - #1

« INSURANCE WITH THE FOLLOWING LIMITS: $1M FOR (GENERAL LIABILITY INSURANCE PER
OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY
AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); $2M FOR (GENERAL LIABILITY

AGGREGATE & GENERAL LIABILITY PRODUCTS)
« TRAFFIC CONTROL FOR SHOULDER CLOSURE AREAS

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

» PERMITS, FEES & BONDS (1.5%) INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS,
ETC.

» SURVEY & STAKING

» STREET SWEEPING

» TEMPORARY RAILING/BARRIERS

» EROSION CONTROL - SWPPP

» TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS

= SPOILS OFF HAUL & DISPOSAL (166 C.Y.)

» REMOVE & REPLACE ASPHALT - 4'X4' (3 EA.)

» REMOVE & REPLACE SIDEWALK - 4'X86' (6 EA.)

» REMOVE & REPLACE ROCKSCAPE - 4'X4' (5EA.)

« REMOVE & DISPOSE LIGHT POLE FOUNDATIONS (37 EA.)

= INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL

» RESTORATION OF LANDSCAPE AREAS

» FURNISH & INSTALL HIGH MAST CONCRETE FOUNDATIONS, REBAR CAGES & ANCHOR BOLTS. ANCHOR =
BOLTS ONLY FURNISHED BY VT ELECTRIC. (10 EA.)

« JOB YARD. JOB YARD REQUIRED FOR MATERIALS STORAGE & EQUIPMENT STAGING

» CALTRANS POLE INSPECTION EXPENSE

» TRAFFIC CONTROL - CLOSE CONNECTOR LANES (82 NIGHTS)

Page 2 of 2

Run by: Tony Tran Estimator: Jon Matsunaga
For Job: 12-OM6104, Anaheim @@ Generated by a SharpeSoft Product



Unified Certification Program

Back To Query Form

Search Returned 1 Records

http://www.dot.ca.gov/ucp/QuerySubmit.do

Thu Nov 03 07:45:22 PDT 2016

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID 30828
Firm/DBA Name VT ELECTRIC, INC.
Address Line1 10825 VERNON AVE
Address Line2

City ONTARIO

State CA

Zip Code1 91762

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail tony@vtelectric.net
Contact Name TONY T. TRAN
Area Code (909)

Phone Number 985-1755

Alt Area Code ()

Alt Phone Number

Fax Area Code (909)

Fax Phone Number 985-8186

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION
13; 19; 29; 30; 33; 36; 37, 39; 42; 43; 56;
03; 04; 05; 07, 08; 10; 11; 12;

238210;

C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859

Commercial Electrical;
C10 Electrical Contractor;

M
ASIAN PACIFIC
DBE

lofl

Back To Query Form

11/3/2016 7:45 AM



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013

Fax: 951-340-2712

Contractor's License #998917

LASrery

EIN # 47-3081534
DIR # 1000012901
DBE/SBE/MB/MWBE Certified
BID/OFFER
CONTRACTOR: Bidding General Contractor BID DATE: 11/2/2016
ATTENTION: Estimating BID TIME: 2:00PM
PROJECT NAME: 12-0M6104 ESTIMATE #: E16-0083

LOCATION: Anaheim, CA

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Notice to Bidders and Special Provisions (10/3/2016) Addendum: # 1 (10/26/2016)
Plans/Drawings: 1-95 (7/25/2016) Architect/Engineer: Kimberly Nguyen
PRICING CONDITIONS:

e Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the

right to revise this quotation.

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

e LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



SCOPE OF WORK/PRICE

BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
45 Concrete Barrier (Type 60F) 190 LF S 13.48 | 2,561.00
46 Concrete Barrier (Type 60) FOB 560 LF | S 1045 | $ 5,853.00
47 Concrete Barrier (Type 60C) 920 LF S 2552 | S 23,478.00
48 Concrete Barrier (Type 9) 78 LF S 3436 | S 2,680.00
49 Concrete Barrier (Type 60G) FOB 16 LE. LilLS 9.63| S 154.00
50 Concrete Barrier (Type 732B) 340 LF |$ 46.10| S 15,673.00

10 Light Pole Cages (sheet 90 of

Add 95) Pre-assembled and delivered
Alternate |FOB truck job-site for unloading
and placing by others.

10 EA | S 3,566.70 | S  35,667.00

S 86,066.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require.
Contractor to provide a minimum of 8 hours of actual hook time. (Hook time is the amount of time that the hoisting hook
is actively supporting any reinforcing steel.)

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of
concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns
and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
Payment and Performance Bonds excluded.

Night work is excluded except by additive quote.

SEN)

SCOPE OF WORK EXCLUSIONS
1. Alltesting and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

2. As-Built Drawings (Shop Drawings).

3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts
(anchor & misc.), and inserts.

4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or
reinforcing steel on the ground/stored (per latest OSHA Standards).

6. Cost of pour watchman.

7. All permits and licenses, other than city/county business licenses and State Contractor’s license, required for the work.

8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond

dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds.
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel

2



12.
13.

14.
15:
16.
. All welding.
18.
19.
20.

24,
25.

26.
27
28.
29.

Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of
Work/Price.

Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

Providing and/or laying out holes in structural steel for reinforcing bars to pass.

Al electrical bonding and/or grounding material (i.e. welding for cathodic protection).

Masonry Steel.

Reinforcing for precast concrete items.

The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories
required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by
Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be
Contractor's responsibility.

. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
. Field bending of rebar other than by additive quote.
. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If

storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).

Al site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
Diaphragm dowels or bolts required for precast members.

Protection of exposed steel for future construction.

Overtime premiums and/or shift work.

Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

%

2

9.

10.

Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance, or signing and returning this offer.

LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services
for all costs and loss of profit.

The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services:

A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and
Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).

B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and
storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or
hoisted.

C. As required, adequate electrical power and compressed air (90 PSI Min.).

D. Adequate areas for staging, storage, and pre-assembly of materials.

Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10)
days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel
Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to
Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immmediately reduce
retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment
shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed
work of LA Steel Services, timely payments are not made to LA Steel Services.
All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater; and all costs of collection, including a reasonable attomey's fee, shall be paid by Contractor as prescribed by Section 7108.5
of the California Business and Professions Code.
No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra
work or suitably stored materials, or to void Subcontractor’s right to file a lien, stop notice, and/or claim on its behalf.
Neither party will have the right of set-off against the other party for any reason.

3



1.

12.

13.

14.

15.

16.
{7
18.

19.

20.

21.

22.

23.
. Contractor shall fumnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel

25.

26.
27.

28.
29.
30.
31.

If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by
Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event
upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between
the parties prior to services being provided.
Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours
shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are
per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be
behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for
subcontractor’s account.
LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services'
proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work
itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed
by LA Steel Services. Subcontractor will name Contractor and Contractor’s customer as additional insured on Subcontractor's
insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional
insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's
customer only.
LA Steel Services carries the following insurance coverage’s.
General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General
Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops
Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties,
or obligations at its Headquarters Office.
Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of
submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,
including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor's responsibility.
The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents
and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the
Contractor for unexcused delays to the extent actually caused by Subcontractor,
Splices in reinforcing bars and/or construction joint dowels for Contractor’'s convenience shall be for Contractor’s account. Also splices
required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at
that particular location shall be for Contractor's account.
LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for
pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel
Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor’s account.
Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed
unless prior approval has been granted.

Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard
blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically
included in Scope of Work/Price or by additive quote.

Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services’ Foreman truck to provide supplies
and accessories as needed for the project.

Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all
work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for
equivalent service shall be for Contractors account.

Contractor shall fumnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely performed.

Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting
and placing steel.

Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by
contractor and not used promptly.

Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies
regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables
and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is

4



not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve
compliance with temporary support system plan, and accept work.

Accepted this day of , 20

LA Steel Services Contractor:

By: zccéa/td Zabay by:

Richard Rabay

Its: Vice President Its:
Title Title




Unified Certification Program http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

Search Returned 1 Records Thu Nov 03 07:47:22 PDT 2016
Query Criteria

Firm/DBA Name: LA Steel

Firm Type: DBE

Firm ID 42683

Firm/DBA Name LA STEEL SERVICES, INC.
Address Line1 1760 CALIFORNIA AVENUE
Address Line2

City CORONA

State CA

Zip Code1 92881

Zip Code2 3397

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail lee.albright@LAsteelservices.com
Contact Name LEE ALBRIGHT

Area Code (951)

Phone Number 393-2013

Alt Area Code (951)

Alt Phone Number 751-5048

Fax Area Code ()

Fax Phone Number

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;

DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

11/3/2016 7:47 AM



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/72015)

Contract no.: ¥
12-0M6104

Name of DBF business:
VT Electric, Inc.

Name of DBE representative:
L Tony Tran
DBE certification number:
30828

Name ofbidder: .

HighLand Construction, Inc.

Name of prime coniracler If different from the bidder
(SAME)

Name of representative of bidder of prime contractor’
Erin Richardson

Date.
November 3, 2016

Bid ilem number llem of work and description of services to be subcontracled or materials to be provided ! Amaunt

($)

52 Modifying Existing Electrical System

$ 1,966,000.00

'If 100% of an item is nol to be performed of furnished by the DBE, describe the exact

portion of the item Lo be performed or furnished

Total $ 1,966,000.00

As an aulhorized representative of a certified disadvantaged business
enlerprise, | confirm that my business was contacled by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contracl, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amoun! of work shown on the DBE Commitment
form.

I certify under perjury that the foregoing Is true and correct.

Signalure of DBE's aulhonzed representative.

Tony Tran
Printed name of DBE's authonzed representative:

President

Tille of DBE s authorized represeniative:

11/02/16
% Dale:

For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms

ADA Notice Meanagement Unit at (018) 4461233, TTY 711, or wiite to R:

ds and Forms ge 1120 N Street, M5-89, Sacramento, CA 96814,

Contract No. 12-0M6104




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M6104

Name of DBE business:
LA Steel Services, Inc.

Name of DBE representative:
Lee Albright

DBE certification number:
42683

Name of bidder:
HighLand Construction, Inc.

Name of prime contractor if different from the bidder:
(SAME)

Name of representative of bidder or prime contractor:
Erin Richardson

Date:
November 3, 2016
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' An::;.mt
45 Rebar for Concrete Barrier S 2,561.00
46 Rebar for Concrete Barrier S 5,853.00
47 Rebar for Concrete Barrier $ 23,478.00
48 Rebar for Concrete Barrier $ 2,680.00
49 Rebar for Concrete Barrier $ 154.00
50 Rebar for Concrete Barrier S 15,673.00
52 Rebar for pile cages $ 35,667.00
11f 100% of an item is not to be performed or furnished by the DBE, describe the exact Total $ 86,066.00

portion of the item to be performed or furnished.

form.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

| certify under penalty of perjury that the foregeing is true and correct.

Robert Howard

Sil r*ﬂfqi DEE's authorized representative:

Project Manager

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

11/3/2016
Date:
ADA Notice Fo indviduals with sensory dsabillies, this d nt is available in formats. For alterate format information, contact the Forms
C& \anagement Unit at (916) 445-1233, TTY 711, or write to Records and Forms M t, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 12-0M6104
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Bidder's Name: HighLand Construction,

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Cantract No:__ 12 -0M6104

DES-OE-0102.11A (REV 12/2014) Page 1 of 3

1, List items of work the Bidder made available to DBE firms. Identify tems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established Rexible time frames for perf and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

8i D Established Flexible Timeframes
Itern of Work Offered, Services Offered. or Nornaly By Rokan m ".tu for Performance and Delivery Amount Percentage of
2 Performs tem Facilitate Participation
Materials Supplied Schedules (8] Total Bid
YesMNo YesMNo Yes/No

Oves [wno |[OJyes [no | [Jyes [Jno

CJyes [no [[Jyes [no | [Jyes [Jno

Cyes [no |[Jyes [no *DYES COno
Oyes [no [[OJyes [no | [Jyes NO

[Oyes [no [[Jyes [no

Oyes [Ino |[OY (e]

No ([ Cdyes [no

Oyes [Ono Cyes [Ino

Oyes [wno | [Jyes []no

Ovyes [no | [Jyes [no

Oyes [no | [Jyes [no

[dyes [no [[Jyes [no | [Jyes [Ino

Oyes [Ono [[Jyes [no | [Jyes [no

COyes [no |[[Jyes [no | [Jyes [Jno

[Oyes [no |[Jyes []no Oyes [Ino

Cyes [no |[Jyes [no Oyes [no

COyes [no [[Jyes [no | [Jyes [Ino

COyes [no |[Jyes [no [Jyes [Jno

Oyes [Ono |OJyes [no | [Jyes [Ino

Oyes [no |[Jyes [no | [Jyes [Ino

Contract No. 12-0M6104
3

Inc.



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION ot HighLand Construction,
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _12-0M6104

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the names of certiied DBEs and all the dates an which they ware salicited to bid on this project. Include the items of waork offered and the dnl: and methods used for folowing
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of sclicitati e-mail r g lephone records, fax confirmaticns,
elc.
Name of DBE Solicited Date of Initial Sclicitation kems of Work Offered Fallow Up Methods and Dates

For le. ingigiate wheth ¢ Bidder provided plans and specifications specific to the items of werk being offered. list the selected firm and its status as a
thi uote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
Bi n-DBE firm was selected over a DBE for work on the Conftract.
Provided Plans/ 3 3
Specifizations for Work Ofiersd| 2™ 2f Selected Sentl Name of Rejected Firm Quete FRebEliancs
im Non-DBE S
Yes/No

[Oyes [Ino
[Jves [CIno
[yes [no
[CJyes [Ino

Oyes [Owno |
Oyes [no

[Jyes [no
Oves Cno
COyes [Jno

IFthe firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses. and phone numbers for the firms ksted above.
Provide evidence as lo why additional agreements could not be reached for DBE' to perform work.

Contract No. 12-0M6104
4

Inc.



HighLand Construction
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Ser tiae; — 5 :

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 12 - OM6104
DES-OE-0102 11A (REV 12/2014)

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicil Ihe interest of all certified DBES that have the capability to perform the work of the Confract. Provide copies of supporting
documents.

Description of Qutreach Dates Loeation (if applicable) Resuls

6. Describe the Bidder's effarts.
dates, Provide copies of s

in obtaining bonding, lines of cradit, or insuranca. Identify the DBEs

the type of ca offered, and the

e Bl efforts made to assist interested DEEs in obtaining necessary equipment, supplhes, malenals, or related assistance or services, excluding supplies and
DBE purchases or loases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
ments. List eflorts made to assist interested DBEs in obtaining bonding lines of credt. insurance, supplies. m ials, or related assistance or services.

excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its nf'llm |dentify the DBE nlmod the assistance offered. and the date.
Provide copies of supporiing decumants,

B. List the names of agencies and the dates on which they were d to provide
provide copies of supporling documents.

in cting. recruiting, and using DBE firms. If the agencies wera contacted in writing

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233.
TTY 711, or writa Ic Records and Forms Managemant. 1120 N Streel, MS-89, Sacramento, CA 95814

Contract No. 12-0M6104
5

Ine.



12

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN ANAHEIM ON
ROUTES 55, 57, 91 AT ROUTE 91/57 SEPARATION AND ROUTE 91/55 SEPARATION

In District 12 On Routes 55, 57, 91

Under
Notice to Bidders and Special Provisions dated October 3, 2016 Standard Specifications dated 2015
Project plans approved August 1, 2016 Standard Plans dated 2015
Applicable to
Electronic Bid book dated October 3, 2016
Identified by

Contract No. 12-0M6104
12-Ora-55, 57, 91-17.5/17.9; 15.2/16.0; 5.8/6.8; 8.7/R9.5
Project ID 1212000121

Federal-Aid Project
ACHSNH-X059(073)E

Bids open Wednesday, November 2, 2016 Dated October 3, 2016
AADD



11-04-16P02:51 RCVD

HighLand
Construction, Inc. Lic. #743775

November 3, 2016

MSC 43

Office Engineer

Department of Transportation
1727 30™ Street

Sacramento, CA 95816-7005

Re: Contract No.: 12-0M6104 B.O.D. 11-02-2016
To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the
above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.
Sincerely,

&%«»r\‘ \?%)(\(ngio&\

Erin Richardson

Office Manager

ER:
Attachments (16)
VIA GSO Tracking #533873113

133 North Pixley Street » Orange, California 92868 » Phone (714) 538-5156  Fax (714) 538-5157
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